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EXHIBIT A
proposAL [N
17 August 1956 25X1A

STATEMENT OF WORK

Production Modification of MP 10737 Recorder Unit

The contractor proposes to supply all engineering, labor,
supplies and materials necessary to accomplish the following work:

1. Install solenoid actuator, capstan frame member,
and lubricant change modifications, on a retrofit
basis, for twenty-four (24) recorder units, already
shipped, Serial No. 701 through 721, 724, 726 and
727,

2. Install solenoid actuator, capstan frame member,
and lubricant change modifications to nineteen (19)
completed, but not yet shipped, recorder units,
Serial No. 722, 723, 725, 728 through 742, and
Serial No. 745.

3. Install solenoid actuator, capstan frame member,
and lubricant change modifications in sixty-four
(64) production recorder units, Serial No, 743
through 807, less Serial No. 745.

4, TFabricate, inspect and pack fifty-five (55) MP 10895,
electrically heated covers for recorder units,

"“This document contains information affactinn tha national
dafenss of the United States within the mennins of tha
Espionage Laws, Title 12 US.C, Section 7' 3 asg 794, lis
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EXHIBIT C 25X1A

proposAL NN

17 August 1956

COST ESTIMATE

Production Modification of MP 10737 Recorder Unit

25X1A

I. Modification of Recorder Unit shipped and returned for
modification (24 units), 25X1A

Labor Hours Rate Amount

Engineering
Assembly

Test and Inspection
Shop

25X1A Overhead at-

Material
Packaging

General and Administrative

Expense at ||| N

Estimated Unit Cost
TOTAL ESTIMATED COST ~ 24 UNITS

25X1A

II. Modification of completed Recorder Unit (19 units),

Labor Hours Rate Amount

Assembly
Test and Inspection
Shop

25X1A overhead at [l

Material

25X1A

*This documant contains information affecting the natlonsl

defonca of the Usnited Sistes within the meaning of the.
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EXHIBIT C

prorosa LIIIIGINING 25X1A

17 August 1956

COST ESTIMATE (Continued)

Production Modification of MP 10737 Recorder Unit

25X1A

Hours Rate Amount

Brought Forward

General and Administrative

25X1A Expense at ||| | R
Estimated Unit Cost

TOTAL ESTIMATED COST - 19 UNITS

III. Additional costs of uncompleted units ( 64 units).

Labor ‘ Hours Rate Amount 25X1A

Assembly
Shop

25X1A Overhead at -

Material

25X1A General and Administrative

Expense at -

Estimated Unit Cost
TOTAL ESTIMATED COST - 64 UNITS

25X1A
IV. Cables and heated covers ( 55 sets).

Labor Hours Rate Amount

Assembly 25X1A

Shop
Test and Inspection

Engineering
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EXHIBIT C

rroros:L NN 25X1A

17 August 1956

COST ESTIMATE (Continued)

Production Modification of MP 10737 Recorder Unit

Hours Rate Amount

Brought Forward
25X1A Overhead at -

Material
Packaging
25X1A General and Administrative
Expense at e
Estimated Unit Cost
TOTAL ESTIMATED COST - 55 SETS

TOTAL ESTIMATED COST

25X1A e o I

TOTAL ESTIMATED COST INCLUDING FEE

25X1A
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CROSS REFERENCE SHEET
Para K.3.a, for 151%5.315 see Para K,2.2.
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